
AGENCY REQUEST FOR 

A/E SELECTION COMMITTEE ACTION 

October 2016 

 

AGENCY:  Department of Natural Resources  

 

DNR Contact:  Glen Clickner, 608.267.4585/glen.clickner@wisconsin.gov 

 

LOCATION: Princeton Lock and Dam, Town of Princeton, Green Lake County 

 

PROJECT REQUEST: Select an A/E consulting firm to provide design and construction phase professional 

services associated with the design and construction of Princeton Lock and Dam Renovation in the Town of 

Princeton, WI.  

 

PROJECT NUMBER: 16H2J 

 

PROJECT DESCRIPTION: The project consists of the placement of rip rap downstream of the dam to 

reduce the downstream hydraulic, replacement of the flashboard system with a raised fixed crest, and 

construction of a fish passage structure within the dam's left abutment.  Additional improvements include 

removal of trees and brush adjacent to the dam and lock dry masonry, installation of new gates, gate frames, 

and actuators, reconstruction of lock gate structure access steps, relocation of the gate operations panel, 

replacement of the wooden gateway decking with steel grating, and additional security fencing. 

 

JUSTIFICATION: Operation of the Princeton Dam in its current configuration presents a significant safety 

hazard with potentially perilous consequences.  Recent evidence of this is the near drowning by the contract 

operator in 2012 while removing flashboards to lower the summer water levels for the winter season.  Aside 

from the primary purpose of reducing the safety risk, modifying the dam stabilizes water levels for the 

residents of the Lake Puckaway Association and may help implement future water quality and fisheries 

improvement.  These are the desired outcomes for both the Wisconsin Department of Natural Resources and 

the local public both upstream and downstream from the existing dam. 

  

PROJECT BUDGET: 

Construction      $ 

Design       $ 

Equipment      $ 

DFD Mgt.      $ 

Contingency       $_________ 

TOTAL      $1,700,500 

 

PROJECT SCHEDULE:   
 

  A/E Selection    October 2016 

  A/E Contract     December 2016 

  A/E Final Deliverables  July 2017 

  SBC Approval   TBD 

  Bid Opening   TBD 

  Construction Start  TBD 

  Substantial Completion  TBD 

  Project Closeout  TBD 

 

A/E QUALIFICATIONS: The A/E design firm for this project shall have experience in planning, 

design, and construction of dams and water control structures. 


